Planning Department

168 North Edwards Street

Post Office Drawer L
Independence, California 93526

Phone: (760) 878-0263

FAX: (760) 878-0382
E-Mail: inyoplanning@qgnet.com

Request for Proposals (RFP) for the Provision of Environmental
Review and Processing Services for:

Pine Creek Village Project

The Inyo County Planning Department requests proposals from qualified
consultants to provide environmental review and processing services, including
preparation of an Environmental Impact Report (EIR) for the Pine Creek Village
project.

1. Project Description

The attached project description and site plan gives a thorough description of the
project as proposed by the applicant and reviewed by the Inyo County Planning
Department.

Notably, this project is a revised version of a previous application for the site,
which was withdrawn approximately a year and a half ago. As a result, there are
a number or prior studies/surveys which may be of use. These studies/surveys
are attached, for reference.

The project includes the following applications:
e Tentative Tract Map #246
General Plan Amendment #2007-01
Rezone #2007-01
Planned Unit Development (to allow for decreased setbacks)
Conditional Use Permit (for condominiums)
Road Abandonment

Il. Project Location

The project site includes the existing village of Rovana and surrounding area,
located approximately ten miles northwest of Bishop, California. The site is
reached by driving north from Bishop on U.S. Hwy 395 to the intersection of Pine
Creek Road, then approximately three miles west along Pine Creek Road.



Il Proposal Requirements
Proposals should include, but are not limited to the following:

A. Project Understanding

Brief response that demonstrates an understanding of the project and the
time constraints involved.

B. Scope of Work

Present your scope of work and methodology for preparing the EIR and
the interrelationship of all work products, including the depth and scope of
analysis of research proposed. Explain how pre-existing project
information (i.e., surveys/studies) will be reviewed and used in preparation
of the EIR. Identify areas where additional baseline data or studies will be
required to complete the EIR, and how this will impact the timetable for
completion.

The scope of work should consider but not be limited to the following
items:

1. Meetings with the County during preparation.

2. The Draft EIR shall contain a detailed set of proposed findings for
each impact. These findings shall be prepared in accordance with
the provisions of Sections 15091 and 15093 of the CEQA
Guidelines. All impacts requiring a statement of overriding
considerations shall be identified.

3. Consultant shall prepare a comprehensive mitigation measure
monitoring and reporting plan for the proposed project. This plan
shall meet the requirements of Public Resources Code Section
21081.6(a).

4. Consultant shall provide the Draft EIR summary document and all
appendices on a CD-ROM in Microsoft Word for Windows 2000
and Adobe PDF Version 4 formats A camera-ready reproducible
copy shall also be provided. Fifty (50) hard copies of the summary
document and all appendices shall be provided to the Inyo County
Planning Department, and 15 copies shall be forwarded to the
State Clearing House by the consultant. The consultant shall
provide a unit cost for additional copies beyond the 50 copies
specified above.



5. Upon completion of agency and public review, all comments will be
responded to by the consultant and submitted to the County for
review.

6. Consultant shall prepare findings for adoption of the Final EIR,
including any Statement of Overriding Considerations, pursuant to
CEQA.

7. Weekly written progress reports.

Project Team

Identify the person to be designated project manager and give a detailed
summary of their background and experience in managing similar
projects. Submit an organizational chart showing the name of the project
manager, and all other personnel and supporting staff to be assigned to
the project. Those who are named must be those who participate in the
work program. Indicate the anticipated total effort, expressed in
percentages of person-hours, to be provided by each member of the
supporting professional staff.

Qualifications

Discuss overall capabilities of the firm. Include a brief description of the
firm’s philosophy; history; recent and relevant experience; and
organizational structure. Discuss how many similar projects your firm has
completed within the past five years. Similar information should be
provided for each subcontractor. Provide an organization chart that
graphically portrays how the project will be staffed and the chain of
command.

Please provide the résumés for each individual on the organization chart,
highlighting special qualifications relevant to their performance of each
task. Specific responsibilities of the project manager and other key
personnel should be detailed.

Work Products

The consultants will be required to verify and defend that all information
submitted as services rendered is accurate and current. Furthermore, the
consultant will be required to document, and provide if needed, the
source(s) of all compiled information.



Iv.

Schedule

Present a comprehensive schedule to reflect the time frame or period for
completing the EIR. The administrative draft EIR should be completed
within 45 days from the date the contract is signed. Specific milestones
that are sequentially interdependent should be identified.

Budget

Provide an itemized cost breakdown, indicating the total time and
expenditures for each of the major tasks in the scope of work. Also,
include the cost of attendance at 4 public meetings (project
kickoff/scoping, Planning Commission public hearings on the draft and
final EIR, and Board of Supervisors public hearing to consider adoption of
the final EIR). A total cost for the proposed scope of work, and the hourly
rate and estimated number of hours for all personnel and support staff
(including job title) participating in the project, shall be provided. The cost
for attendance at additional meetings should be shown.

References

List three (3) or more former clients for whom similar or comparable
services have been performed. Include names, along with mailing
address and telephone number of a principal representative. The former
clients should be able to speak about their experience with the project
manager and key team members.

Work Sample

Please provide a sample of similar work completed.

Response Format

The proposal (excluding the work sample) shall not exceed 75 pages and
shall include page numbers to assist in evaluation.

Proposal Submittal

Questions regarding this RFP should be directed to Tanda Gretz, Senior Planner,
or Pat Cecil, Director, Inyo County Planning Department, at 760/ 878-0263.
Three copies of your firm’s proposal are due no later XXXXXX, 2007. Proposals
will not be accepted after this deadline. Postmarks and facsimiles are not
acceptable. Deliver proposals to:

Tanda Gretz
Senior Planner



Inyo County Planning Department
Post Office Drawer L

168 North Edwards Street
Independence, CA 93526

V. Evaluation and Selection

Each accepted proposal will be evaluated separately by the Inyo County
Planning Department to determine responsiveness to this RFP.

VI. Interviews

A representative of the lead-consulting firm should be available by phone to
discuss additional questions the County may have. Oral interviews of the
responding firms, including the proposed project manager, may be scheduled as
part of the selection process.

Vil. Compensation

Upon agreement for services, the consultant and the County will enter into a
contract with the project applicant for all EIR costs to be placed in a County
account for disbursement to the consultant.

VIl. Contract

The successful consultant will be required to enter into a standard contract with
the County specifying the scope of service, completion schedule, and a mutually
agreed-upon schedule of payment. The consultant will be required to prepare a
scope of work to be inserted into the contract as an attachment. A sample copy
of the County’s standard agreement is attached. Consultants are responsible for
reviewing the terms of the contract.

Attachments:

1.) Inyo County Standard Contract No. 118

2.) Archaeological Survey (Applied EarthWorks, Inc.)

3.) Willow Flycatcher Survey (EREMICO Biological Services)

4.) Fisheries Resources Conditions Survey (A.A. Rich & Associates)
5.) Wetland Delineation Survey (Glenn Lukos Associates)

6.) Environmental Assessment Report (Umetco Minerals Corp.)
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